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Subject: Safety & Mission AgSlfahce support for the 2. Generation Launch Vehicle - TA-7

Task Bescription:

Safety (WBS-list applicable)

1Y)
2)
3)
4)
5)
6)
7
8)
9

Support 2™. Gen TA teams to assure safety requirements understood and incorporated in design
Support development of S&MA Plan

Support Milestone Reviews (SRR, PDR, CDR, SRP, etc)

Review Safety Data Package/Hazard Analysis provided by TA contractors

Support Safety Review Panels (NASA headquarters and Military Ranges, as applicable)
Evaluate Software Safety effort of the contractors for the TA projects

Evaluate project design changes for safety impacts

Review Verification Plans/procedure/closures

Ongoing Safety Assessment of contractor design through all project phases

R&M (WBS-list applicable)

1)
2)
3)
4)
5)

Support development of S&MA Plan

Support TA project teams

Support Milestone Reviews, (SRR, PDR, CDR, etc)

Review accuracy of contractor provided FMEAS, Fault Trees, Predictions and Risk Assessments
Support PRA evaluations provided by the contractors

Quality (WBS-list applicable)

1)
2)
3)
4)
3)
6)
7)
8)
9)

1)
2)
3)
4)
5)

Support TA Team meetings and TIMs

Support development of S&MA Plan and prepare or evaluate the Project Quality Plan
Participate in Milestone Reviews (SRR, PDR, CDR, DCR, AR, FRR, etc.)

Perform inspections and assessments of contractor processes and hardware

Evaluate contractor Software Quality Assurance effort

Support audits and Acceptance Reviews

Evaluate engineering changes

Support Failure and Problem Analyses and the non-conforming materials process
Support hardware and Test Readiness Reviews

Project Assurance (WBS-list applicable)

Coordinate the HEI'/ S&MA support activities with the NASA S&MA TA leads

Participate in the milestone reviews, data reviews, safety reviews and readiness reviews and operations

Coordinate the HEI S&MA activities with the S&MA project lead to include resource statusing
Brief TA Project Management on technical issues on as required basis
Support the development of the 2. Gen requirements and verification
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Deliverables:

Safety
1}y Safety inputs to the S&MA Plan

2) Safety documentation to support Milestone Reviews (generation and closure of Review Item Discrepancies)
3) Safety Data Package as appropriate for various Safety Reviews
4) Document and brief safety deficiencies identified through out the project phases

R&M
1) Reliability inputs to S&MA Plan, engineering changes, etc.
2) Reliability review comments to Milestone Review documentation

3) Evaluate contractor provided FMEAs, Fault Trees, PRAs and Risk Assessment
4) Provide milestone review support (generation and closure of Review Item Discrepancies)

Quality A
1) Quality input to S&MA Plan, Project Quality Plan, engineering changes, problem analyses, etc.
2) Review comments for Milestone Review documentations
3) Inspection reports
4} Document findings and recommended correcting actions resulting from contractor audits and assessments
5) Provide milestone review support (generation and closure of Review ltem Discrepancies)

Project Assurance
1) Provide status of functional discipline support to the TA’s to S&MA

2) Identify areas where addition FTE resources are required and facilitate implementation of the additional resources
3) Provide milestone review support {generation and closure of Review Item Discrepancies)

Scheduies/Duration:

1)  Support schedules as defined by the Project
2) Define the anticipated life of project requiring support

Resource Estimate:

* Additional in-house tasks may be identified and will be negotiated at a later date

Report Progress To: S&MA Project Lead Frequency of Report:
Weekly






